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APPENDIX F: PROJECT COST ESTIMATES WORKSHEETS

Table F-1. SW 26th Street, SW Brant to SW Abalone Street
Estimated Project Cost Summary

PROJECT NO.
1
LOCATION
SW 26th Street, SW Brant Street to SW Abalone Street
PROJECT DESCRIPTION
Construct bike lane and sidewalk on north side.
PROPOSED IMPROVEMENTS
ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST
1 Clearing & Grubbing 0 ACRE|  $8,000 $280
2 Earthwork 21 CcYy $15 $315
3 Aggregate Base 34 TON $18 $621
4 Concrete Curb and Gutter (Standard) 305 LF $15 $4,575
5 Concrete Walks 1525 SF $4 $6,100
6 ADA Sidewalk Ramps 2 EACH $1,000 $2,000
7 Storm Sewer Line (12 inch, 5 foot depth) 50 LF $50 $2,500
8 Concrete Inlet 1 EACH[  $1,500 $1,500
9 Utility Coordination 1 LS $5,000 $5,000
10  [Signage and Striping 1 LS $1,000 $1,000
Subtotal $23,891
11 |Surveying (%) $2,000 $2,000
12 Mobilization (%) 8% $1,911
13 [Traffic Control (%) 5% $1,195
14 Erosion Control (%) 3% $717
Estimated Direct Construction Cost $29,713
Design Contingency 40% $11,885
Design Fees 25% $7,428
Construction Management 10% $2,97
Right of Way Acquisition $- $-
ESTIMATED PROJECT COST | $51,998
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Table F-2. SW 27th Street, SW Brant Street to SW Abalone Street

Estimated Project Cost Summary

PROJECT NO.
2A
LOCATION
SW 27th Street, SW Brant Street to SW Abalone Street
PROJECT DESCRIPTION
Construct street with sidewalk on the north side.
PROPOSED IMPROVEMENTS
ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL
1 Clearing & Grubbing 0 ACRE[  $8,000 $2,498
2 Earthwork 384 CY $15 $5,758
3 Pavement (HMAC) 207 TON $80 $16,576
4 Aggregate Base 518 TON $18 $9,332
5 Concrete Curb and Gutter (Standard) 345 LF $15 $5,175
6 Concrete Walks 1725 SF $4 $6,900
7 ADA Sidewalk Ramps 2 EACH $1,000 $2,000
8 Storm Sewer Line (12 inch, 5 foot depth) 40 LF $50 $2,000
9 Storm Drainage Manhole 1 EACH[  $3,000 $3,000
10  [Concrete Inlet 2 EACH[  $1,500 $3,000
11 |Landscape Repair 3475 SF $1 $2,606
12 |Utility Coordination 1 LS $8,000 $8,000
13 [Signage and Striping (%) 1 LS 5% $2,942
Subtotal $69,787
14 |Surveying (%) 3% $2,094
15 [Mobilization (%) 8% $5,583
16 [Traffic Control (%) 5% $3,489
17 [Erosion Control (%) 3% $2,094
Estimated Direct Construction Cost $83,046
Design Contingency 40% $33,218
Design Fees 25% $20,762
Construction Management 10% $8,305
Right of Way Acquisition $- $-
ESTIMATED PROJECT COST $145,331
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Table F-3. SW 27th Street, SW Coho Street to existing improvements
Estimated Project Cost Summary

PROJECT NO.
2B
LOCATION
SW 27th Street, SW Coho Street to existing improvements
PROJECT DESCRIPTION
Construct street with sidewalk on the north side.
PROPOSED IMPROVEMENTS
ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST
1 Clearing & Grubbing 0 ACRE|  $8,000 $666
2 Earthwork 174 (A $15 $2,609
3 Pavement Removal 31 SY $10 $315
4 Pavement (HMAC) 95 TON $80 $7,597
5 Aggregate Base 234 TON $18 $4,210
6 Concrete Curb and Gutter (Standard) 125 LF $15 $1,875
7 Concrete Walks 625 SF $4 $2,500
8 IADA Sidewalk Ramps 1 EACH[  $1,000 $1,000
9 Storm Sewer Line (18 inch, 5 foot depth) 295 LF $55 $16,225
10  [Storm Drainage Manhole 1 EACH[  $3,000 $3,000
11 [Concrete Inlet 2 EACH|  $1,500 $3,000
12 |Landscape Repair 850 SF $1 $638
13 |Utility Coordination LS $2,000 $2,000
14 [Signage and Striping (%) LS 5% $2,410
Subtotal $48,044
15 |Surveying (%) $2,000 $2,000
16 [Mobilization (%) 8% $3,843
17 [Traffic Control (%) 5% $2,402
18 Erosion Control (%) 3% $1,441
Estimated Direct Construction Cost $57,731
Design Contingency 40% $23,092
Design Fees 25% $14,433
Construction Management 10% $5,773
Right of Way Acquisition $- $-
ESTIMATED PROJECT COST | $101,029
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APPENDIX F: PROJECT COST ESTIMATES WORKSHEETS

Table F-4. SW 28th Street, SW 27th Street to SW Brant Street
Estimated Project Cost Summary

PROJECT NO.
3A
LOCATION
SW 28th Street, SW 27th Street to SW Brant Street
PROJECT DESCRIPTION
Construct street with parking on west and south sides. Sidewalk on west and south sides.
Acquire right-of-way as needed.
PROPOSED IMPROVEMENTS
ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST
1 Clearing & Grubbing 0 ACRE[  $8,000 $3,497
2 Earthwork 459 cY $20 $9,176
3 Pavement (HMAC) 253 TON $80 $20,246
4  |Aggregate Base 615 TON $18 $11,064
5 Concrete Curb and Gutter (Standard) 412 LF $15 $6,180
6 Concrete Curb and Gutter (Ribbon) 385 LF $20 $7,700
7 Concrete Walks 2175 SF $4 $8,700
8  |ADA Sidewalk Ramps 2 EACH|  $1,000 $2,000
9 Storm Sewer Line (12 inch, 5 foot depth) 580 LF $50 $29,000
10  |Water Line (6 inch) 750 LF $75 $56,250
11 |Fire Hydrants 2 EACH[  $3,500 $7,000
12 [Sanitary Sewer Line (6 inch) 125 LF $60 $7,500
13 [Sanitary Manhole 1 EACH|  $3,000 $3,000
14 [Concrete Inlet 6 EACH|  $1,500 $9,000
15  [Landscape Planter Strip 2010 SF $4 $7,035
16 [Landscape Repair 6605 SF $1 $4,954
17 |Utility Coordination 1 LS $40,000 $40,000
18  [Signage and Striping (%) 1 LS 5% $11,615
Subtotal $243,916
19 [Surveying (%) 3% $7,317
20  [Mobhilization (%) 8% $19,513
21 [Traffic Control (%) 5% $12,196
22 [Erosion Control (%) 3% $7,317
Estimated Direct Construction Cost $290,260
Design Contingency 40% $116,104
Design Fees 25% $72,565
Construction Management 10% $29,026
Right of Way Acquisition $46,361 $46,361
ESTIMATED PROJECT COST | $554,316
A [Stormwater Infiltration Planters 2010 SF $8 $15,075
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APPENDIX F: PROJECT COST ESTIMATES WORKSHEETS

Table F-5. SW 28th Street, SW Brant Street to SW Abalone Street embankment
Estimated Project Cost Summary

PROJECT NO.
3B
LOCATION
SW 28th Street, SW Brant Street to SW Abalone Street embankment
PROJECT DESCRIPTION
Construct street with emergency access turnaround. Pedestrain stairs at east end.
PROPOSED IMPROVEMENTS
ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST
1 Clearing & Grubbing 0 ACRE[  $8,000 $1,945
2 Earthwork 383 CcYy $20 $7,661
3 Pavement (HMAC) 216 TON $80 $17,286
4 Aggregate Base 509 TON $18 $9,158
5 Concrete Curb and Gutter (Ribbon) 570 LF $20 $11,400
6 Concrete Stairs 36 LF $200 $7,200
7 Concrete Walks 380 SF $4 $1,520
8 IADA Sidewalk Ramps 2 EACH[  $1,000 $2,000
9 Storm Sewer Line (12 inch, 5 foot depth) 290 LF $50 $14,500
10  |Water Line (6 inch) 290 LF $75 $21,750
11 |Fire Hydrants 2 EACH[  $3,500 $7,000
12 [Concrete Inlet 4 EACH[  $1,500 $6,000
13 |Landscape Repair 1450 SF $1 $1,088
14 |Utility Coordination 1 LS $30,000 $30,000
15 [Signage and Striping (%) 1 LS 5% $6,925
Subtotal $145,433
16 [Surveying (%) 3% $4,363
17 Mobilization (%) 8% $11,635
18  [Traffic Control (%) 5% $7,272
19  [Erosion Control (%) 3% $4,363
Estimated Direct Construction Cost $173,065
Design Contingency 40% $69,226
Design Fees 25% $43,266
Construction Management 10% $17,306
Right of Way Acquisition $- $-
ESTIMATED PROJECT COST | $302,864
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APPENDIX F: PROJECT COST ESTIMATES WORKSHEETS

Table F-6. SW 29th Street, SW Coho to SW Brant Street
Estimated Project Cost Summary

PROJECT NO.
4
LOCATION
SW 29th Street, SW Coho Street to SW Brant Street
PROJECT DESCRIPTION
Construct street.
PROPOSED IMPROVEMENTS
ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL
1 Clearing & Grubbing 0 ACRE[  $8,000 $2,423
2 Earthwork 402 CY $15 $6,032
3 Pavement (HMAC) 230 TON $80 $18,376
4 Aggregate Base 531 TON $18 $9,567
5 Concrete Curb and Gutter (Ribbon) 776 LF $20 $15,520
6 Storm Sewer Line (12 inch, 5 foot depth) 330 LF $50 $16,500
7 Concrete Inlet 2 EACH|  $1,500 $3,000
8 Landscape Repair 3880 SF $1 $2,910
9 Utility Coordination 1 LS $30,000 $30,000
10  [Signage and Striping (%) 1 LS 5% $5,216
Subtotal $109,544
11 |Surveying (%) $4,000 $4,000
12 |Mobilization (%) 8% $8,764
13 [Traffic Control (%) 5% $5,477
14 [Erosion Control (%) 3% $3,286
Estimated Direct Construction Cost $131,071
Design Contingency 40% $52,428
Design Fees 25% $32,768
Construction Management 10% $13,107
Right of Way Acquisition $- $-
ESTIMATED PROJECT COST $229,374
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Table F-7. SW 30th Street, SW Brant Street to SW Abalone Street
Estimated Project Cost Summary

PROJECT
b

NO.

LOCATION
SW 30th Street, SW Brant Street to SW Abalone Street

PROJECT

DESCRIPTION

Construct street. Acquire right-of-way as needed.

PROPOSED IMPROVEMENTS

ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL
1 Clearing & Grubbing 0 ACRE|  $8,000 $3,742
2 Earthwork 436 CYy $20 $8,713
3 Pavement (HMAC) 290 TON $80 $23,235
4 Aggregate Base 537 TON $18 $9,671
5 Concrete Curb and Gutter (Standard) 360 LF $15 $5,400
6 Concrete Curb and Gutter (Ribbon) 315 LF $20 $6,300
7 \Water Line (8 inch) 360 LF $75 $27,000
8 Landscape Planter Strip 4764 SF $3 $14,292
9 Landscape Repair 7855 SF $1 $5,891
10  |Utility Coordination 1 LS $30,000 $30,000
11 [Signage and Striping (%) 1 LS 5% $6,712

Subtotal $140,956
12 [Surveying (%) 3% $4,229
13 [Mobilization (%) 8% $11,276
14 [Traffic Control (%) 5% $7,048
15 [Erosion Control (%) 3% $4,229
Estimated Direct Construction Cost $167,738
Design Contingency 40% $67,095
Design Fees 25% $41,934
Construction Management 10% $16,774
Right of Way Acquisition $17,218 $17,218

ESTIMATED PROJECT COST | $310,759

A Stormwater Swale 4764 SF $6 $26,202
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APPENDIX F: PROJECT COST ESTIMATES WORKSHEETS

Table F-8. SW Coho Street, SW 29th Street to SW 30th Street
Estimated Project Cost Summary

PROJECT NO.
6
LOCATION
SW Coho Street, SW 29th Street to SW 30th Street
PROJECT DESCRIPTION
Construct street with shared-use path on west side.
PROPOSED IMPROVEMENTS
ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL
1 Clearing & Grubbing 0 ACRE[  $8,000 $2,129
2 Earthwork 322 cYy $15 $4,834
3 Pavement (HMAC) 189 TON $80 $15,158
4 Aggregate Base a1 TON $18 $7,577
5 Concrete Curb and Gutter (Ribbon) 512 LF $20 $10,240
6 Storm Sewer Line (15 inch, 5 foot depth) 230 LF $50 $11,500
7 Concrete Inlet 2 EACH|  $1,500 $3,000
8 Landscape Filter Strip 1280 SF $4 $4,480
9 Landscape Repair 3403 SF $1 $2,552
10  |Utility Coordination 1 LS $24,000 $24,000
11 [Signage and Striping (%) 1 LS 5% $4,274
Subtotal $89,745
12 |Surveying (%) $2,000 $2,000
13 [Mobilization (%) 8% $7,180
14 [Traffic Control (%) 5% $4,487
15  [Erosion Control (%) 3% $2,692
Estimated Direct Construction Cost $106,104
Design Contingency 40% $42,442
Design Fees 25% $26,526
Construction Management 10% $10,610
Right of Way Acquisition $- $-
ESTIMATED PROJECT COST $185,683
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Table F-9. SW Brant Street, SW 27th Street to SW 30th Street
Estimated Project Cost Summary

PROJECT NO.
7
LOCATION
SW Brant Street, SW 27th Street to SW 30th Street
PROJECT DESCRIPTION
Construct street with parking on west side (SW 27th to SW 28th). Sidewalk on west side. Street
lighting.
PROPOSED IMPROVEMENTS
ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST
1 Clearing & Grubbing 1 ACRE|  $8,000 85,557
2 Excavation (Cut) 446 cY $15 $6,690
3 Pavement (HMAC) 538 TON $80 $43,019
4  |Aggregate Base 1319 TON $18 $23,736
5 Concrete Curb and Gutter (Standard) 766 LF $15 $11,490
6 Concrete Curb and Gutter (Ribbon) 767 LF $20 $15,340
7 Concrete Walks 3270 SF $4 $13,080
8  |ADA Sidewalk Ramps 6 EACH|  $1,000 $6,000
9 Storm Sewer Line (12 inch, 5 foot depth) 280 LF $45 $12,600
10 [|Storm Sewer Line (15 inch, 5 foot depth) 220 LF $50 $11,000
11 |Storm Sewer Line (18 inch, 5 foot depth) 130 LF $55 $7,150
12 |Storm Drainage Manhole 2 EACH|  $3,000 $6,000
13 |Water Quality Catch Basin 4 EACH|  $5,500 $22,000
14 |Water Line (8 inch) 800 LF $75 $60,000
15 [Landscape Planter Strip 1120 SF $4 $4,480
15 |Landscape Repair 4068 SF $1 $3,051
16 [Street Lighting 1 LS $69,050 $69,050
17 |Utility Coordination 1 LS $10,000 $10,000
18 [Signage and Striping (%) 1 LS 5% $16,512
Subtotal $346,754
19 [Surveying (%) $2,000 $2,000
20  [Mobilization (%) 8% $27,740
21 [Traffic Control (%) 5% $17,338
22 [Erosion Control (%) 3% $10,403
Estimated Direct Construction Cost $404,235
Design Contingency 40% $161,694
Design Fees 25% $101,059
Construction Management 10% $40,424
Right of Way Acquisition $- $-
ESTIMATED PROJECT COST | $707,411
A Stormwater Infiltration Planters 1120 SF $8 $8,400

F-10 | AUGUST 2012 | COHO/BRANT INFRASTRUCTURE REFINEMENT PLAN



APPENDIX F: PROJECT COST ESTIMATES WORKSHEETS

Table F-10. SW Abalone Street, SW 29th Street to Anchor Way
Estimated Project Cost Summary

PROJECT NO.
8
LOCATION
SW Abalone Street, SW 29th Street to Anchor Way
PROJECT DESCRIPTION
Construct street with shared-use path on west side. Sidewalk on east side. Street and path
PROPOSED IMPROVEMENTS
ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL
1 Clearing & Grubbing 2 ACRE $8,000 $13,208
2 Earthwork 4744 CY $13 $59,305
3 Pavement (HMAC) 1440 TON $80 $115,209
4 |Aggregate Base 2313 TON $18 $41,628
5 Aggregate Subbase 4397 TON $15 $65,959
6 Concrete Curb and Gutter (Standard) 3684 LF $15 $55,260
7 Concrete Walks 7662 SF $4 $30,648
8  |ADA Sidewalk Ramps 4 EACH|  $1,000 $4,000
9 Storm Sewer Line (15 inch, 5 foot depth) 335 LF $50 $16,750
10  |Storm Sewer Line (18 inch, 5 foot depth) 410 LF $50 $20,500
11 |Storm Sewer Line (24 inch, 5 foot depth) 255 LF $60 $15,300
12 Sanitary Sewer Line (8 inch) 715 LF $61 $43,615
13 [Sanitary Manhole 2 EACH|  $3,000 $6,000
14 [Storm Drain Manhole 3 EACH|  $3,000 $9,000
15 |Storm Drain Inlet, Concrete Headwall 1 EACH $5,000 $5,000
16 [Concrete Inlet 6 EACH $1,000 $6,000
17 |Landscape Planter Strip 5108 |EACH $3 $15,324
18  |Landscape Repair 13472 SF $1 $10,104
19 |Street/ Path Lighting 1 LS $181,980 $181,980
20  (Signage and Striping (%) 1 LS 5% $35,739
Subtotal $750,529
21 Surveying (%) 3% $22,516
22 Mobilization (%) 8% $60,042
23 [Traffic Control (%) 3% $22,516
24 [Erosion Control (%) 3% $22,516
Estimated Direct Construction Cost $878,119
Design Contingency 40% $351,248
Design Fees 25% $219,530
Construction Management 10% $87,812
Right of Way Acquisition LS $236,713
ESTIMATED PROJECT COST | $1,773,421
A Stormwater Swale 20942 SF $6 $115,181
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Table F-11. Highway 101 at SW 35th Street
Estimated Project Cost Summary

PROJECT NO.
9
LOCATION
Highway 101/SW 35th Street, Anchor Way to Ferry Slip Road
PROJECT DESCRIPTION
Widen intersection to accommodate additional lane channelization and signalize. Construct
street from Anchor Way/Abalone Extension to Ferry Slip Road.
PROPOSED IMPROVEMENTS
ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST
1 Clearing & Grubbing 1.53  |ACRE| $8,000.00 $12,260
2 Earthwork 1621 (A $15.00 $24,311
3 Pavement Rehabilitation 23100 SF $2.00 $46,200
4 Pavement (HMAC) 1304 TON $80.00 $104,356
5 Aggregate Base 876 TON $18.00 $15,765
6 Concrete Curb and Gutter (Standard) 1690 LF $15.00 $25,350
7 Concrete Walks 11050 SF $4.00 $44,200
8 IADA Sidewalk Ramps 4 EACH| $1,000.00 $4,000
9 Storm Sewer Line (12 inch, 5 foot depth) 580 LF $55.00 $31,900
10  [Storm Drainage Manhole 2 EACH| $3,000.00 $6,000
11 [Concrete Inlet 6 EACH| $1,500.00 $9,000
12 [Signal 1 LS | $250,000.00 [ $250,000
13 |Landscape Strip 3278 SF $7.50 $24,585
14 [Street Lighting 1 LS | $148,220.00 | $148,220
15 |Retaining Wall 400 LF $110.00 $44,000
16 [Utility Coordination 1 LS | $20,000.00 $20,000
17 |Signage and Striping (%) 1 LS 5% $40,507
Subtotal $850,654
18 [Surveying (%) 3% $25,520
19 [Mobilization (%) 8% $68,052
20 [Traffic Control (%) 5% $42,533
21 Erosion Control (%) 3% $25,520
Estimated Direct Construction Cost $1,012,279
Design Contingency 40% $404,911
Design Fees 25% $253,070
Construction Management 10% $101,228
Right of Way Acquisition $- $205,452
ESTIMATED PROJECT COST | $1,976,940
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Table F-12. Highway 101 at SW 32nd Street
Estimated Project Cost Summary

PROJECT NO.
10
LOCATION
Highway 101 at SW 32nd Street
PROJECT DESCRIPTION
Remove signal. Implement right-in, right-out movements at SW 32nd Street.
PROPOSED IMPROVEMENTS
ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL
1 Pavement Rehabilitation 7740 SF $3 $23,220
2 Remove Signal 1 LS $50,000 $50,000
3 Utility Coordination 1 LS $10,000 $10,000
4 Signage and Striping (%) 1 LS $8,000 $8,000
Subtotal $91,220
5 Surveying (%) 3% $2,737
6 Mobilization (%) 8% $7,298
7 Traffic Control (%) 5% $4,561
8 Erosion Control (%) 3% $2,737
Estimated Direct Construction Cost $108,552
Design Contingency 40% $43,421
Design Fees 25% $27,138
Construction Management 10% $10,855
Right of Way Acquisition $- $-
ESTIMATED PROJECT COST $189,966
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Table F-13. SW Coho Street, SW 29th Street to Jetty Way
Estimated Project Cost Summary

PROJECT NO.
"
LOCATION
SW Coho Street, SW 29th Street to Jetty Way
PROJECT DESCRIPTION
Construct shared-use path.
PROPOSED IMPROVEMENTS
ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL
1 Clearing & Grubbing 0 ACRE|  $8,000 $2,017
2 Earthwork 392 (A $20 $7,831
3 Pavement (HMAC) 120 TON $80 $9,630
4 Aggregate Base 279 TON $18 $5,015
5 Landscape Repair 6100 SF $1 $4,575
7 Utility Coordination 1 LS $5,000 $5,000
8 Signage 1 LS $2,000 $2,000
Subtotal $36,068
9 Surveying (%) $5,000 $5,000
10 Mobilization (%) 10% $3,607
11 [Traffic Control (%) 5% $1,803
12 [Erosion Control (%) 5% $1,803
Estimated Direct Construction Cost $48,281
Design Contingency 40% $19,312
Design Fees 20% $9,656
Construction Management 10% $4,828
Right of Way Acquisition $- $-
ESTIMATED PROJECT COST $82,078
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Table F-14. SW Abalone Street, SW Marine Science Drive to SW Abalone Street extension
Estimated Project Cost Summary

PROJECT NO.
12A
LOCATION
SW Abalone Street, SW Marine Science Drive to SW Abalone Street extension
PROJECT DESCRIPTION
Construct shared-use path. Path lighting.
PROPOSED IMPROVEMENTS
ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL
1 Clearing & Grubbing 0 ACRE|  $8,000 $3,700
2 Earthwork 286 (A $20 $5,711
3 Pavement (HMAC) 190 TON $80 $15,230
4 Aggregate Base 190 TON $18 $3,427
5 Concrete Curb and Gutter (Standard) 1028 LF $15 $15,420
6 Landscape Repair 5140 SF $1 $3,855
7 Landscape Filter Strip 4725 SF $4 $16,538
8 Path Lighting 1 LS $83,960 $83,960
9 Utility Coordination 1 LS $10,000 $10,000
10  [Signage 1 LS $2,000 $2,000
Subtotal $159,840
10 [Surveying (%) $6,000 $6,000
11 [Mobilization (%) 8% $12,787
12 [Traffic Control (%) 5% $7,992
13 |Erosion Control (%) 3% $4,795
Estimated Direct Construction Cost $191,414
Design Contingency 40% $76,566
Design Fees 20% $38,283
Construction Management 10% $19,141
Right of Way Acquisition $- $-
ESTIMATED PROJECT COST $325,404
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Table F-15. SW Abalone Street, SW Abalone Street extension to Highway 101
Estimated Project Cost Summary

PROJECT NO.
12B
LOCATION
SW Abalone Street, SW Abalone Street extension to Highway 101
PROJECT DESCRIPTION
Construct shared-use path. Path lighting.
PROPOSED IMPROVEMENTS

ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL
1 Clearing & Grubbing 0 ACRE|  $8,000 $2,369
2 Earthwork 117 CY $20 $2,344
3 Pavement (HMAC) 78 TON $80 $6,252
4 Aggregate Base 145 TON $18 $2,602
5 Concrete Curb and Gutter (Standard) 422 LF $15 $6,330
6 Landscape Repair 7005 SF $1 $5,254
7 Landscape Filter Strip 1675 SF $4 $5,863
8  |Path Lighting 1 LS | $41,540 $41,540
9 Utility Coordination 1 LS $5,000 $5,000
10  [Signage 1 LS $2,000 $2,000

Subtotal $79,554
11 |Surveying (%) $5,000 $5,000
12 |Mobilization (%) 8% $6,364
13 [Traffic Control (%) 5% $3,978
14 |Erosion Control (%) 3% $2,387
Estimated Direct Construction Cost $97,283
Design Contingency 40% $38,913
Design Fees 20% $19,457
Construction Management 10% $9,728

Right of Way Acquisition $- $-
ESTIMATED PROJECT COST | $165,381
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Table F-16 Jetty Way, SW 26th Street to South Beach State Park
Estimated Project Cost Summary

PROJECT NO.
13
LOCATION
Jetty Way, SW 26th Street to South Beach State Park
PROJECT DESCRIPTION
Construct shared-use path. Path lighting.
PROPOSED IMPROVEMENTS
ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST
1 Clearing & Grubbing 2 ACRE|  $8,000 $13,223
2 Earthwork 1000 CcYy $15 $15,000
3 Pavement (HMAC) 667 TON $80 $53,333
4 Aggregate Base 1233 TON $18 $22,200
5 Landscape Repair 7200 SF $1 $5,400
6 Path Lighting 1 LS $126,000 $126,000
7 Utility Coordination 1 LS $5,000 $5,000
8 Signage 1 LS $2,000 $2,000
Subtotal $240,156
9 Surveying (%) 3% $7,205
10 [Mobilization (%) 8% $19,213
11 [Traffic Control (%) 5% $12,008
12 |Erosion Control (%) 3% $7,205
Estimated Direct Construction Cost $285,786
Design Contingency 40% $114,314
Design Fees 20% $57,157
Construction Management 10% $28,579
Right of Way Acquisition $- $-
ESTIMATED PROJECT COST | $485,837
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Table F-17. SW Dungeness Street to SW Abalone Street

Estimated Project Cost Summary

PROJECT NO.
14

LOCATION
SW Dungeness Street to SW Abalone Street

PROJECT DESCRIPTION

Domestic water, fire system, and storm drainage upgrades.
PROPOSED IMPROVEMENTS

ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL
1 Clearing & Grubbing 1 ACRE[  $8,000 $8,000
2 |Water Line (8 inch) 1500 LF $75 $112,500
3 Fire Hydrant 2 EACH[  $3,500 $7,000
4 Storm Drain Pipe (15 inch, 5 foot depth) 490 LF $50 $24,500
5 Storm Drain Manhole 1 EACH| 83,000 $3,000
Subtotal $155,000
6 Surveying (%) $2,000 $2,000
7 Mobilization (%) 8% $12,400
8  [Traffic Control (%) 5% $7,750
9 Erosion Control (%) 3% $4,650
Estimated Direct Construction Cost $181,800
Design Contingency 40% $72,720
Design Fees 25% $45,450
Construction Management 10% $18,180
Right of Way Acquisition $- $-
ESTIMATED PROJECT COST $318,150
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APPENDIX F: PROJECT COST ESTIMATES WORKSHEETS

Table F-18. SW 26th Street
Estimated Project Cost Summary

PROJECT NO.
15
LOCATION
SW 26th Street
PROJECT DESCRIPTION
Sanitary sewer lift station upgrade.
PROPOSED IMPROVEMENTS
ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL
1 Clearing & Grubbing 1 ACRE[  $8,000 $8,000
2 Pavement Removal 15 SY $10 $150
3 Pavement Rehabilitation 400 SF $3 $1,200
4 Sanitary Sewer Lift Station 1 EACH|  $40,000 $40,000
5 Sanitary Sewer Force Main (4 inch) 70 LF $50 $3,500
Subtotal $52,850
6 Surveying (%) 3% $1,586
7 Mobilization (%) 8% $4,228
8 Traffic Control (%) 5% $2,643
9 Erosion Control (%) 3% $1,586
Estimated Direct Construction Cost $62,892
Design Contingency 40% $25,157
Design Fees 25% $15,723
Construction Management 10% $6,289
Right of Way Acquisition $- $-
ESTIMATED PROJECT COST | $110,060
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APPENDIX F: PROJECT COST ESTIMATES WORKSHEETS

Table F-19. SW 26th Street & SW Brant Street
Estimated Project Cost Summary

16

PROJECT NO.

LOCATION

SW 26th Street & SW Brant Street

PROJECT DESCRIPTION
Storm drainage improvements. Water quality treatment and bypass structure.

PROPOSED IMPROVEMENTS

ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL
1 Clearing & Grubbing 1 ACRE[  $8,000 $8,000
2 Pavement Removal 15 SY $10 $150
3 Pavement Rehabilitation 400 SF $3 $1,200
4  |Water Qualtiy Treatment Structure 1 EACH|  $20,000 $20,000
5 Storm Drain Manhole, Bypass 1 EACH[  $4,500 $4,500
6 Storm Drain Manhole 1 EACH[  $3,000 $3,000
7 Storm Drain Pipe (12 inch, 5 foot depth) 35 LF $50 $1,750
8 Storm Drain Pipe (30 inch, 5 foot depth) 25 LF $65 $1,625
Subtotal $40,225
9 Surveying (%) 3% $1,207
10 [Mobilization (%) 8% $3,218
11 [Traffic Control (%) 5% $2,011
12 Erosion Control (%) 3% $1,207
Estimated Direct Construction Cost $47,868
Design Contingency 40% $19,147
Design Fees 25% $11,967
Construction Management 10% $4,787
Right of Way Acquisition $- $-
ESTIMATED PROJECT COST $83,769
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APPENDIX F: PROJECT COST ESTIMATES WORKSHEETS

Table F-20. SW Abalone Street & SW 35th Street
Estimated Project Cost Summary

PROJECT NO.
17
LOCATION
SW Abalone Street & SW 35th Street
PROJECT DESCRIPTION
Storm drainage improvements. Water quality treatment and bypass structure.
PROPOSED IMPROVEMENTS
ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL
1 Clearing & Grubbing 1 ACRE[  $8,000 $8,000
2 Pavement Removal 15 SY $10 $150
3 Pavement Rehabilitation 400 SF $3 $1,200
4  |Water Qualtiy Treatment Structure 1 EACH|  $20,000 $20,000
5 Storm Drain Manhole, Bypass 1 EACH[  $4,500 $4,500
6 Storm Drain Manhole 1 EACH[  $3,000 $3,000
7 Storm Drain Pipe (12 inch, 5 foot depth) 35 LF $50 $1,750
8 Storm Drain Pipe (24 inch, 5 foot depth) 25 LF $60 $1,500
Subtotal $40,100
9 Surveying (%) 3% $1,203
10  [Mobilization (%) 8% $3,208
11 [Traffic Control (%) 5% $2,005
12 |Erosion Control (%) 3% $1,203
Estimated Direct Construction Cost $47,7119
Design Contingency 40% $19,088
Design Fees 25% $11,930
Construction Management 10% $4,772
Right of Way Acquisition $- $-
ESTIMATED PROJECT COST | $83,508
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APPENDIX F: PROJECT COST ESTIMATES WORKSHEETS

Table F-21. Coastal Gully Open Space
Estimated Project Cost Summary

PROJECT NO.
18
LOCATION
Coastal Gully Open Space
PROJECT DESCRIPTION
Construct trailhead, parking, trails, and boardwalks.
PROPOSED IMPROVEMENTS
ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST
1 Clearing & Grubbing 0 ACRE|  $20,000 $6,400
2 Earthwork 141 (A $20 $2,822
3 Pavement (HMAC) 70 TON $80 $5,624
4 Aggregate Paths 196 TON $24 $4,704
5 Boardwalks 3,815 SF $15 $57,225
6 Concrete Walks 935 SF $4 $3,740
7 Utility Coordination 1 LS $10,000 $10,000
8 Benches 2 EACH $850 $1,700
9 Bicycle Racks 5 EACH $200 $1,000
10  [Signage 2 EACH[  $1,000 $2,000
Subtotal $95,215
11 |Surveying (%) LS 3% $2,856
12 [Mobilization (%) LS 8% $7,617
13 [Traffic Control (%) LS 5% $4,761
14 [Erosion Control (%) LS 3% $2,856
Estimated Direct Construction Cost $113,306
Design Contingency 40% $45,322
Design Fees 20% $22,661
Construction Management 10% $11,331
ESTIMATED PROJECT COST $192,620
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APPENDIX F: PROJECT COST ESTIMATES WORKSHEETS

Table F-22. Yaquina Bay Bridge Open Space
Estimated Project Cost Summary

PROJECT NO.

19
LOCATION

Yaquina Bay Bridge Open Space
PROJECT DESCRIPTION

Construct reinforced lawn special event area. Shared-use paths, basketball court, lawn areas,
seating, shelters, public art, and landscaping.

PROPOSED IMPROVEMENTS

ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST
1 Clearing & Grubbing 2 ACRE $8,000 $19,355
2 Earthwork 468 CYy $15 $7,022
3 Pavement (HMAC) 234 TON $80 $18,726
4  |Aggregate Base 433 TON $18 $7,795
5 ADA Sidewalk Ramps 4 EACH $1,000 $4,000
6 Reinforced Concrete 1,180 SF $8 $8,850
7 Reinforced Lawn 18,075 SF $4 $72,300
8 Landscaping 10,883 SF $3 $32,648
9 Lawn Area 15,398 SF $1 $15,398
10 [Trees 38 EACH $350 $13,300
11 |Utility Coordination 1 LS $5,000 $5,000
12 [Benches 5 EACH $650 $3,250
13 |Wind Screen/Sculpture 1 LS $40,000 $40,000
14 |Basketball (half-court) 1 LS $10,000 $10,000
15  [Shelter Structures 4 EACH|  $3,500 $14,000
Subtotal $2,500 $271,643
16 [Surveying (%) 3% $8,149
17 Mobilization (%) 5% $13,582
18 [Traffic Control (%) 3% $8,149
19  [Erosion Control (%) 3% $8,149
Estimated Direct Construction Cost $309,673
Design Contingency 40% $123,869
Design Fees 20% $61,935
Construction Management 10% $30,967
ESTIMATED PROJECT COST | $526,444
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APPENDIX F: PROJECT COST ESTIMATES WORKSHEETS

Table F-23. Coastal Gully Open Space
Estimated Project Cost Summary

PROJECT NO.
20
LOCATION
Safe Haven Hill
PROJECT DESCRIPTION
Construct shared-use path, trail, and stairs. Sidewalk on south and east sides. Eastablish
clearing zone. Install disaster supply shed.
PROPOSED IMPROVEMENTS
ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST
1 Clearing & Grubbing 1 ACRE|  $15,000 $8,700
2 Matting (Bonded Fiber Matrix) 0 ACRE $6,818 $2,386
3 Earthwork 410 CYy $20 $8,196
4 Pavement (HMAC) 191 TON $80 $15,259
5 Aggregate Base 582 TON $18 $10,477
6 Aggregate Base (Trail) 113 TON $19 $2,148
7 Concrete Walks 6690 SF $4 $26,760
8 Concrete Curb & Gutter 1115 LF $15 $16,725
9 Concrete Stairs 115 LF $200 $23,000
10  |Retaining Wall, Prefabricated Modular 929 SF $35 $32,508
11 |Retaining Wall, Wood 1599 SF $25 $39,984
12 Path Lighting 1 LS $50,000 $50,000
13 |Directional Signage 12 EACH $350 $4,200
14 |Educational Signage 2 EACH|  $2,500 $5,000
15 Building 1 LS $10,000 $10,000
16 [Landscape Repair 21,210 SF $1 $15,908
17 [Trees 10 EACH $250 $2,500
Subtotal $273,751
18 [Surveying (%) LS $10,000
19 Mobilization (%) 10% $27,375
20 [Traffic Control (%) 3% $8,213
21 |Erosion Control (%) 3% $8,213
Estimated Direct Construction Cost $327,552
Design Contingency 40% $131,021
Design Fees 20% $65,510
Construction Management 10% $32,755
ESTIMATED PROJECT COST | $556,838
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